
Work Order (Bid Form)

14014SO3790Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

14014SO3790Audit Name:

CLIENT INFORMATION

BEDFORD

14014SO3790

Alt. Client ID:

Client Name: Address:

Client ID: BELL BUCKLE, TN   37020

, Unit 1179

AGENCY INFORMATION

South Central Human Resource Agency (931) 433-7182

(931) 433-0074(PO Box 638) 1437 Winchester Highway

Agency Phone:Agency:

Email Address:

Fax:Address:

Fayetteville, TN   37334
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Measures

General Air Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment
SEAL ALL PLUMBING AND ELECTRIAL USE BLOWER DOOR TO REACH 

TARGET OF 2350  REPAIR DUCT WORK AS NEEDED SEAL REGISTERS 
AND DUCTS WITH MASTIC SEAL RETURN AND RETURN BOX WITH 

MASTIC HOME HAS HIGH READINGS NEED TO READ 1.0 OR LESS 
INSTALL FRONT DOOR UNIT WITH S/D  WALL REPAIR WILL BE 
REQUIRED BEFORE INSTALLING UNIT  INSTALL BACK DOOR UNIT 

REPALCE 2 WINDOW PANES CAULK ALL WINDOW

Components Inspected

#

1

General air sealing 

(setup cost)

1 1EachInsulation

Infiltration Reduction2 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace Heating [Electric]

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL NEW HEATPUMP 82 PERCENT EFFICENT OR GREATER 
INSTALL NEW THERMOSTAT HEATING AND COOLING

Components Inspected

#

2

Replacement elec 
furnace (not used)

1 1EachHeating Equipme

Replacement elec 
furnace (not used)

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Lighting [Kitche][4] LT1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

Compact Fl. -7 Watt1 4EachLighting

Compact Fl. -7 Watt2 4EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 3 of 5

Client Name:

Client ID: 14014SO3790

Alt. Client ID: BEDFORD

Work Order Name: 14014SO3790

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 10/6/2011



Refrigerator Replacement 

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL ENERGY STAR 21 CU FT

Components Inspected

#

4

 - 10 1EachRefrigerators

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Vent to exterior and cap as per 2.5.4 of SWFG (pages 2-17 and 2-18). VENT 

TO OUTSIDE WITH DAMPER

Components Inspected

#

5

Exterior Cap / Metal 
Flex / Clamps

1 1EachHealth and Safety

Labor2 3HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Smoke CARBONDetector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL SMOKE CARBON DETECTOR

Components Inspected

#

6

Smoke  Carbondetector1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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